ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1| s

1. DATE OF ORDER 2. CONTRACT NO. (If any)

6. SHIP TO:

a. NAME OF CONSIGNEE

EP-52-15-0
05/18/2016
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0023 PR-R2-16-00233

Eric Daly

5. ISSUING OFFICE (Address correspondence fo)
Region 2

US Environmental Protection Agency
Contracts Management Section
290 Broadway - 27th Floor

b. STREET ADDRESS
R2 NJ

US Environmental Protection Agency
2890 Woodbridge Ave, Building 209

New York NY 10007-1866 c. CITY d. STATE | e. ZIP CODE
Edison NJ  |08837-3679
7.T0: Peter Johnson f. SHIP VIA

a. NAME OF CONTRACTOR

GUARDIAN ENVIRONMENTAL SERVICES COMPANY, INC. 8 TYPE OF ORDER
b. COMPANY NAME [ Ja. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:

70 ALBE DRIVE Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is

Please furnish the following on the temms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numbered
d. CITY e. STATE | £ zIP CODE this order and on the attached sheet, if contract.
NEWARK DE 197021322 anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
R2 PROGRAM OFFICE NJ

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
@ a. SMALL [ ] b. OTHER THAN SMALL [ ] c. DISADVANTAGED

I:l g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

D f. SERVICE-DISABLED
VETERAN-OWNED

[ ]d. WOMEN-OWNED

[ ] n. EDWOSB

12. F.O.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
ONOR BEFOREéDate)
a. INSPECTION b. ACCEPTANCE 05/18/201
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e) 4] @
DUNS Number: 197020662
TOCOR: Eric Daly
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
loages)
21. MAIL INVOICE TO:
a. NAME $300,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ON REVERSE . .
(orP.0. Box) RTP-Finance Center (AA216-01) 170)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
pa.gov/ / $300,000.00
C.CITY 0. STATE | e.ZIP CODE
Durham NC 27711
22. UNITED STATES OF 05/18/2016 23. NAME (Typed)
AMERICA BY (Signature) ELEC RO Anthony Tao
4‘&@7‘,& eS| TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSAFAR4S CFR 53.213(f



ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
05/18/2016 |EP-8S2-15-01 0023
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
Admin Office:
Region 2
US Environmental Protection Agency
Contracts Management Section
290 Broadway - 27th Floor
New York NY 10007-1866
Accounting Info:
16-T-2AD0E-303DC6-2505-A23QRV00-C001-162AHEL
074-001 BFY: 16 Fund: T Budget Org: 2ADOE
Program (PRC): 303DCe6 Budget (BOC): 2505
Job #: A23QRV00 Cost: C001 DCN - Line ID:
162RAHE1074-001
Period of Performance: 05/18/2016 to
04/28/2017
0001 Obligate $300,000 to Guardian Environmental 300,000.00
Services to conduct removal actives at the
Niagara Falls Boulevard Site, Site ID A23Q
This amount brings the total amount
obligated to date for this Site to $300,000
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $300,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2008)
Prescribed by GSA FAR (48 CFR) 53.213(f



Guardian Environmental Services, Contract #: EP-S2-15-01
Niagara Falls Boulevard Site Site ID#: A23Q

New York Task Order No. 023
REMOVAL FUNDED TASK ORDER

STATEMENT OF WORK
BACKGROUND:

In 1978, the U.S. Department of Energy conducted an aerial radiological survey of the Niagara
Falls region and found more than 15 properties having elevated levels of radiation above
background levels. It is believed that, in the early 1960s, slag from the Union Carbide facility
located on 47th Street in Niagara Falls was used as fill on the properties prior to paving. The
Union Carbide facility processed ore containing naturally-occurring high levels of uranium and
thorium to extract niobium. The slag contained sufficient quantities of uranium and thorium to be
classified as a licensable radioactive source material. Union Carbide subsequently obtained a
license from the Atomic Energy Commission, now the Nuclear Regulatory Commission, and the
State of New York; however, the slag had already been used as fill throughout the Niagara Falls
region prior to licensing. Based on the original survey and subsequent investigations, it is
believed that the radioactive Union Carbide slag was deposited on the NFB site.

The Niagara Falls Boulevard Site is located in a mixed commercial and residential area of
Niagara Falls, New York. The site consists of two parcels, namely 9524 and 9540 Niagara Falls
Boulevard. This site encompasses approximately 2.53 acres. Currently, the 9524 Niagara Falls
Boulevard property contains a bowling alley and an asphalt parking lot; the 9540 Niagara Falls
Boulevard property contains a building supply business and an asphalt parking lot. The properties
are bordered to the north by a wooded area; to the east by a church; to the south by Niagara Falls
Boulevard, beyond which is a residential area; and to the west by a hotel and residential area.

Analytical results obtained from New York State, USEPA Pre-Remedial Program and USEPA
Removal Program assessments indicate that material comprising the earthen layer of the majority
of this site property is contaminated with radionuclides significantly higher than at background
conditions (i.c., greater than 2x background concentrations). The contamination is present
underneath:

* The aforementioned asphalt parking lot.

o There is minimal shielding provided by the asphalt and there are breaches
throughout the parking lot that exhibit even higher readings of gamma radiation
and provide a greater chance of airborne material to migrate.

* The surrounding woods.

o The slag has been deposited well beyond the asphalt parking lot.

o There are signs of the public spending time in these wooded areas (Bottles, trash,
makeshift seating areas, fire pits)

* Sections of the Bowling Alley

o These sections were constructed after the slag fill was deposited and located on
top of the radioactive contamination.

o The Northern vestibule.

o The walk in refrigerator located on the Southwest side of the building.
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+ Sections of the Building Supply Business
o These sections were constructed after the slag fill was deposited and located on
top of the radioactive contamination.
o The additional offices added to the Southwest side of the building.
o The Northern warehouse of the building.

The purpose of this Task Order is to eliminate the threat of:
* Direct contact with the radioactive material via inhalation.
+ Off-Site migration of radioactive material via clothing, footwear, vehicle traffic.
* Exposure to elevated gamma radiation located throughout the site.
* Exposure of elevated radon levels located inside the Building Supply Business.

TASKS TO BE PERFORMED:

The contractor shall furnish all necessary personnel, equipment and materials to perform the
following:

1. ERRS Project Manager (PM) and/or ERRS Response Manager (RM) to
immediately contact the OSC to discuss the SOW, logistics, timelines, and
establish an initial work assignment (i.e. daily/weekly work order) including
tasking and hours for ERRS personnel. The OSC designated for this Task Order is
Eric Daly. Mr. Daly can be reached at 908 420 1707.

2. Provide a Site Specific HASP for the below listed site after the site walk to cover
work specified in this task order, andidentify any site specific health and safety
protections and or training required for workers to execute this statementof work.

3. Provide a Utility mark out for work areas as shown in the site map

Coordinate with OSC to develop a plan for the mitigation of the radioactive waste
existing at the Site. The plan may include one or more of the items listed below:

a. Pilot Study Shielding: There is a possibility that shielding may be
implemented in certain areas instead of removing the contaminated material. If
so, radiation test shielding will be conducted in areas designated by the USEPA
On-Scene Coordinator (OSC). This may include the outdoor property and
possibly interior spaces. Surfaces that may be shielded could be concrete,
asphalt or earthen layer. A small forklift will be required for lifting %" steel
plates of a 3’ X 3” dimension. The weight of ¥4” plate is 20.5 lbs/ft*. Six
plates of 127 X 3 X 3’. Weight per sheet is 184 lbs. A 4” pre cast concrete
slab of a 3’ X 3’ minimum dimension is also required for the radiation test
shielding. Directions to pick up location to be provided by OSCs. This
material will be provided by the government.

b. Above Grade Shielding: The contractor may have to provide installation of
shielding in accordance with a detailed action/work plan. The plan is to be
developed after test shielding has been completed and the technical team
reviews are completed. This shielding may be installed in areas of radiation
levels designated suitable by the technical team. Shielding design may include
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157 — 17 steel plates (multiple panels) and/or 4000 psi concrete. The shielding
may also contain a Lead (Pb) layer sealed within the other shielding materials.

c. Excavation of asphalt, concrete and portions of the contaminated slag-soil
prior to shielding: This option could potentially entail excavation of asphalt,
concrete and soil/aggregate from the parking lot, buildings and wooded areas.
Material will be staged properly for eventual disposal. Once designated
amount of material is removed, shielding will be installed as per technical team
specifications.

d. Excavation of asphalt, concrete and all of the contaminated slag-soil
without shielding: This option could potentially entail excavation of asphalt,
concrete and soil/aggregate from the parking lot, buildings and wooded areas.
Material will be staged properly for eventual disposal. Once designated
amount of material is removed, clean fill, concrete and/or asphalt will be
installed.

e. Off-site disposal of all hazardous substances identified and recovered
during the course of the removal action.

f. Off-site disposal of hazardous waste and/or substances will comply with
the Off-Site Rule, 40 CFR 300.440.

Conduct all operations in accordance with applicable Federal and State safety
standards.

Additional technical direction will be provided by the OSC through daily work
orders.

EPA considers some of the planned activities in this SOW to be subject to Construction
Wage Rate Requirements (formerly known as the Davis Bacon Act) wages.



 Site Name: Niag
_state: New

PERSONNEL CLIN RCMS # ITEM DESCRIPTION QUANTITY UNIT GUARDIAN UNIT PRICE GUARDIAN AMOUNT
2001A 1-05 Response Manager 450 Hours $79.67 $35,851.50
2001B 1-05 Response Manager 0 Hours $57.51 $0.00
2002A 1-10 Foreman 0 Hours $53.10 $0.00
2002B 1-10 Foreman 0 Hours $52.62 $0.00
2003A 2-05 Equipment Operator 450 Hours $57.91 $26,059.50
2003B 2-05 Equipment Operator 450 Hours $63.97 $28,786.50
2004A 2-13 Field Cost Admin. 450 Hours $39.30 $17,685.00
20048 2-13 Field Cost Admin. 0 Hours $45.57 $0.00
2005A 2-03 Cliean-up Technician 450 Hours $37.00 $16,650.00
2005B 2-03 Clean-up Technician 450 Hours $41.00 $18,450.00
2006A 2-20 Truck Driver 0 Hours $47.93 $0.00
20068 2-20 Truck Driver 0 Hours $52.94 $0.00
2007A 3-07 Chemical Technician 0 Hours $51.74 $0.00
20078 3-07 Chemical Technician 0 Hours $57.14 $0.00
2008A 4-01 Chemist 0 Hours $62.37 $0.00
2008B 4-01 Chemist 0 Hours $45.02 $0.00
2009 4-10 Engineer/Chemical 0 Hours $53.57 $0.00
2010 4-10 Engineer/Civil 0 Hours $53.57 $0.00
2011A 4-15 Industrial Hygienist/Safety 225 Hours $59.85 $13,466.25
2011B 4-15 Industrial Hygienist/Safety 0 Hours $43.20 $0.00
2012A 4-30 T&D Coordinator 225 Hours $54.58 $12,280.50
2012B 4-30 T&D Coordinator 0 Hours $39.40 $0.00
PERSONNEL TOTAL $169,229.25
|EQUIPMENT CLIN
2025 01-140-010 Car-Passenger 0 Days $20.00 $0.00
2026 01-230-050  Truck-Pickup 1/2 Ton 0 Days $30.00 $0.00
2027 01-235-075  Truck-Pickup 4 WD 3/4 Ton 80 Days $30.00 $2,400.00
2028 01-340-015  Van-Passenger 0 Days $45.00 $0.00
2029 01-290-040 SUV4WD 40 Days $45.00 $1,800.00
2030 02-160-001 Trailer-Storage/Box <10 ft 40 Days $40.00 $1,600.00
2031 02-130-001 Trailer-ER-HAZMAT <18 ft 0 Days $40.00 $0.00
2032 01-280-012  Truck-Stake/Flatbed 0 Days $55.00 $0.00
2033 03-250-060  Skid Steer-Loaders 6K<8K 80 Days $125.00 $10,000.00
2034 05-001-021 Meter/Monitor-Combo PID/FID 0 Days $1.00 $0.00
2035 05-015-010 Radio-Handheld 200 Days $1.00 $200.00
2036 07-300-005  Generator-5<10 KW 0 Days $35.00 $0.00
2037 07-300-010  Generator-10<15 KW 0 Days $65.00 $0.00
2038 07-630-025 Water Washer Pressure 40 Days $30.00 $1,200.00
2039 08-220-001 Pump-Submersible-1.5 in 40 Days $25.00 $1,000.00
2040 08-240-002 Pump-Trash/Sludge-2 in 40 Days $8.50 $340.00
Equipment Total $18,540.00
ODC Charges $106,379.86
G&A Charge on ODCs $5,850.89
ODC Total $112,230.75
SUM OF ALL COSTS $300,000.00




